



SCHEDULE OF WORKS

PROJECT: TECHNOpor COST COMPARISON

Date: 01-May-14

WORK ELEMENT: SUPPLY AND INSTALLATION OF GROUND FLOORING FOR HOUSING
DEVELOPMENT

NOTES

- 1 Excavations proposed formation level is the same for both and has therefore been excluded.
- 2 Clear access is provided for all plant and equipment.
- 3 A hard standing is assumed to be available immediately adjacent to the point of access as item 2 above for the off loading of materials.
- 4 Access is available for the concrete and screed delivery vehicles to discharge directly through the door openings and that other means of transporting the materials to the work area i.e. pumps are not required.
- 5 Costings include an allowance for contribution to overheads and profit of equal daily value.
- 6 Costs for plant are included on the basis of actual time usage and that once the task requiring the assistance of the item of plant is complete the plant is utilised elsewhere on site.
- 7 TECHNOpor is delivered bulk and discharged to a temporary stockpile immediately adjacent to the work area.
- 8 Costings are NET excluding VAT.